
Contract ID:

Contract Work Type:

77-C077-229Letting Date:

DBE Commitment:

CONTRACT

Feb 16, 2021 10:00 A.M.

$0.00

HMA PAVEMENT WIDENING / HMA RESURFACING

Call Order No.: 172

This agreement made and entered by and between the Contracting Authority,

BOARD OF SUPERVISORS OF POLK COUNTY

POLKCounty: POLK COUNTY ENGINEERProject Engineer:

801000Cost Center: 890Object Code:

and Contractor,

GRIMES ASPHALT AND PAVING CORPORATION

It is agreed that the notice and instructions to bidders, the proposal filed by the Contractor, the specifications, the plan, if
any, for project(s) listed herein, together with Contractor's performance bond, are made a part hereof and together with
this instrument constitute the contract. This contract contains all of the terms and conditions agreed upon by the parties
hereto.

Contractor, for and in considerations of $________________ payable as set forth in the specifications constituting a part
of this contract, agrees to construct various items of work and/or provide various materials or supplies in accordance with
the plans and specifications therefore, and in the locations designated in the Notice to Bidders.

Contractor certifies by signature on this contract, under pain of penalties for false certification, that the Contractor has
complied with Iowa Code Section 452A.17(8) as amended, if applicable, and Iowa Code Section 91C.5 (Public
Registration Number), if applicable.

In consideration of the foregoing, Contracting authority hereby agrees to pay the Contractor promptly and according to
the requirements of the specifications the amounts set fourth, subject to the conditions as set forth in the specifications.

It is further understood and agreed that the above work shall also be commenced or completed in accordance with
Contract Time of this Contract and assigned Notes.

To accomplish the purpose herein expressed, the Contracting authority and Contractor have signed this and one other
identical instrument.

For Federal-Aid Contracts the Contractor certifies that each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the contract.

5,248,668.11

GR219Vendor ID: City: DES MOINES State: IA
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AASHTOWare Project™ Version 4.3 Revision 023

Feb 16, 2021 10:00 A.M.Letting Date:

Call Order No.:Contract ID: 77-C077-229 172

Contract Project(s)

Project Number:

Project Work Type:

Route:

Location:

County:STBG-SWAP-C077(229)--FG-77 POLK

HMA PAVEMENT WIDENING / HMA
RESURFACING

NW 26TH ST

On NW 26TH ST  from NW 66 Ave to Hwy 415

Accounting ID: 37543

Non-Federal Aid - Predetermined Wages are not in Effect
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AASHTOWare Project™ Version 4.3 Revision 023

Call Order No.:77-C077-229

Contract Time

Letting Date:

172Contract ID:

Feb 16, 2021 10:00 A.M.

Site ID Site Details Liquidated
Damages

00 120 WORK DAYS $2,000.0004/05/2021Late Start Date

.

(*) - Indicates Cost Plus Time Site.  See Schedule of Items for Cost Per Unit
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172

Feb 16, 2021 10:00 A.M.

77-C077-229

Letting Date:

Call Order No.:

Notes

Contracts ID:

There are no notes for this contract.

Notes :
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02/22/2021 09:48:44
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172

Feb 16, 2021 10:00 A.M.

77-C077-229

Letting Date:

Call Order No.:

Contract Addenda

Contract ID:

The following is a list of Contract Addenda:

16FEB172.A01
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AASHTOWare Project™ Version 4.3 Revision 023

Contract ID: 77-C077-229 Call Order No.: 172

Letting Date: February  16, 2021 10:00 A.M.

Note Description

001.2015 *** STANDARD SPECIFICATIONS -- SERIES 2015 ***
The Iowa Department of Transportation STANDARD SPECIFICATIONS FOR
HIGHWAY AND BRIDGE CONSTRUCTION, SERIES 2015, plus applicable General
Supplemental Specifications, Developmental Specifications, Supplemental
Specifications AND Special Provisions shall apply to construction work on this contract.

Contract Specifications List Page 1 of 3
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AASHTOWare Project™ Version 4.3 Revision 023

Contract ID: 77-C077-229 Call Order No.: 172

Letting Date: February  16, 2021 10:00 A.M.

005.15011.01 *** REVISIONS TO GS-15011 ***

1102.01, D, 1, b.

     Replace the Article:
          When an Individually Prepared Statement is submitted to the Department, the
maximum prequalification amount will be $400,000.

1102.01, D, 2, b.

     Replace the Article:
          When a CPA Reviewed Statement is submitted to the Department, an experience
factor (F) ranging from 0.0 to 12.5, depending on the prospective bidder's past
performance with projects let by the Department, will be used in the
          prequalification formula. A prospective bidder, who has been qualified to submit
proposals with this type of statement, shall be limited to individual proposal sizes that
do not exceed the lesser of $2 million or the maximum
          prequalification amount minus the bidder's amount of uncompleted work
currently under contract. Any combination of proposals, however, may total more than
$2 million - as long as that total does not exceed the maximum
          prequalification amount minus the currently uncompleted work.

1102.01, Competency and Qualification of Bidders.

     Add Article E and renumber following Articles:
          E. The maximum prequalification amount may be increased for a CPA
Reviewed or CPA Audited Statement by providing an Authorization to Loan form and/or
by obtaining an equipment appraisal. The Authorization to Loan form
                and equipment appraisal would be subject to the following respective
restrictions;

                1. The Authorization to Loan shall not exceed $1 million. The
Authorization to Loan shall be signed by a duly authorized officer of a banking
institution.

                2. The equipment appraisal shall be cross-referenced with the
depreciation schedule and shall be accompanied by a signed certification letter on the
appraisal company’s letterhead.

Contract Specifications List Page 2 of 3
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AASHTOWare Project™ Version 4.3 Revision 023

Contract ID: 77-C077-229 Call Order No.: 172

Letting Date: February  16, 2021 10:00 A.M.

410.11 ***  STORM WATER POLLUTION PREVENTION PLAN  ***
A Storm Water Pollution Prevention Plan has been developed by the Contracting
Authority for one or more projects on this contract. See the project plans (or other
contract document) for specific Storm Water Pollution Prevention Plan details.

500.01 ***  WINTER WORK  ***
The free time allowed between November 15 and April 1 will not be permitted on this
project.  The Contractor shall work during the winter on all working days as defined in
Article 1101.03 'Working Day'.

DS-15001 DEVELOPMENTAL SPECIFICATIONS FOR CONCRETE SURFACE PREPARATION
AND TESTING PRIOR TO COATING APPLICATION

DS-15035 DEVELOPMENTAL SPECIFICATIONS FOR STRUCTURAL CONCRETE COATING

GS-15011 GENERAL SUPPLEMENTAL SPECIFICATIONS FOR HIGHWAY AND BRIDGE
CONSTRUCTION

SP-151089 SPECIAL PROVISIONS FOR ANTI-GRAFFITI COATING

Polk County  STBG-SWAP-CO77(229)--FG-77

SP-151090 SPECIAL PROVISIONS FOR WATER MAIN

Polk County  STBG-SWAP-CO77(229)--FG-77

Contract Specifications List Page 3 of 3
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AASHTOWare Project™ Version 4.3 Revision 023

0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0010 2101-0850001

CLEARING AND GRUBBING ACRE

1.300

13,780.0010,600.00

0020 2102-2625001

EMBANKMENT-IN-PLACE,
CONTRACTOR FURNISHED

CY

20,582.000

174,947.008.50

0030 2102-2710070

EXCAVATION, CLASS 10, ROADWAY
AND BORROW

CY

1,429.000

4,644.253.25

0040 2105-8425015

TOPSOIL, STRIP, SALVAGE AND
SPREAD

CY

5,200.000

33,800.006.50

0050 2115-0100000

MODIFIED SUBBASE CY

3,232.400

184,246.8057.00

0060 2123-7450020

SHOULDER FINISHING, EARTH STA

123.980

32,854.70265.00

0070 2212-0475095

CLEANING AND PREPARATION OF
BASE

MILE

1.300

325.00250.00

0080 2213-6745500

REMOVAL OF CURB STA

16.100

42,665.002,650.00

0090 2213-7100400

RELOCATION OF MAIL BOXES EACH

3.000

1,578.00526.00

0100 2214-5145150

PAVEMENT SCARIFICATION SY

1,211.000

9,385.257.75

0110 2301-1033070

STANDARD OR SLIP FORM
PORTLAND CEMENT CONCRETE
PAVEMENT, CLASS C, CLASS 3
DURABILITY, 7 IN.

SY

1,094.300

82,619.6575.50

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION

Contract Schedule Page 1 of 9
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AASHTOWare Project™ Version 4.3 Revision 023

0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0120 2303-1041750

HOT MIX ASPHALT HIGH TRAFFIC,
BASE COURSE, 3/4 IN. MIX

TON

10,529.070

368,517.4535.00

0130 2303-1042500

HOT MIX ASPHALT HIGH TRAFFIC,
INTERMEDIATE COURSE, 1/2 IN. MIX

TON

4,939.120

172,869.2035.00

0140 2303-1043500

HOT MIX ASPHALT HIGH TRAFFIC,
SURFACE COURSE, 1/2 IN. MIX, NO
SPECIAL FRICTION REQUIREMENT

TON

5,335.090

186,728.1535.00

0150 2303-1258284

ASPHALT BINDER, PG 58-28H, HIGH
TRAFFIC

TON

1,144.180

594,973.60520.00

0160 2303-6911000

HOT MIX ASPHALT PAVEMENT
SAMPLES

1,200.00LUMP SUM

0170 2304-0101000

TEMPORARY PAVEMENT SY

2,093.900

60,723.1029.00

0180 2315-8275025

SURFACING, DRIVEWAY, CLASS A
CRUSHED STONE

TON

95.700

3,540.9037.00

0190 2401-6750001

REMOVALS, AS PER PLAN 15,800.00LUMP SUM

0200 2402-0425031

GRANULAR BACKFILL TON

5,053.500

116,230.5023.00

0210 2402-2720000

EXCAVATION, CLASS 20 CY

3,906.000

78,120.0020.00

0220 2402-2725005

FOUNDATION TREATMENT MATERIAL TON

899.100

44,955.0050.00

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION

Contract Schedule Page 2 of 9
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0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0230 2403-0100000

STRUCTURAL CONCRETE
(MISCELLANEOUS)

CY

840.100

483,057.50575.00

0240 2403-7303000

STRUCTURAL CONCRETE COATING SY

709.000

29,778.0042.00

0250 2404-7775000

REINFORCING STEEL LB

130,145.000

162,681.251.25

0260 2414-6460000

ORNAMENTAL METAL RAILING LF

940.000

147,580.00157.00

0270 2416-0100015

APRONS, CONCRETE, 15 IN. DIA. EACH

7.000

16,800.002,400.00

0280 2416-0100024

APRONS, CONCRETE, 24 IN. DIA. EACH

4.000

11,900.002,975.00

0290 2416-0100036

APRONS, CONCRETE, 36 IN. DIA. EACH

3.000

11,850.003,950.00

0300 2417-0225010

APRONS, METAL, 10 IN. DIA. EACH

1.000

685.00685.00

0310 2417-0225024

APRONS, METAL, 24 IN. DIA. EACH

4.000

5,200.001,300.00

0320 2417-0341036

REMOVE AND REINSTALL METAL
APRONS LESS THAN OR EQUAL TO
36 IN.

EACH

2.000

3,400.001,700.00

0330 2417-1040024

CULVERT, CORRUGATED METAL
ENTRANCE PIPE, 24 IN. DIA.

LF

212.000

15,688.0074.00

0340 2417-1461036

REMOVE AND REINSTALL
CORRUGATED PIPE CULVERT LESS
THAN OR EQUAL TO 36 IN.

LF

123.000

5,289.0043.00

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION

Contract Schedule Page 3 of 9



02/22/2021 09:48:44

AASHTOWare Project™ Version 4.3 Revision 023

0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0350 2430-0000100

MODULAR BLOCK RETAINING WALL SF

211.000

6,382.7530.25

0360 2435-0140148

MANHOLE, STORM SEWER, SW-401,
48 IN.

EACH

1.000

3,950.003,950.00

0370 2435-0140160

MANHOLE, STORM SEWER, SW-401,
60 IN.

EACH

2.000

13,700.006,850.00

0380 2435-0140172

MANHOLE, STORM SEWER, SW-401,
72 IN.

EACH

1.000

6,750.006,750.00

0390 2435-0250700

INTAKE, SW-507 EACH

4.000

16,200.004,050.00

0400 2435-0250900

INTAKE, SW-509 EACH

19.000

108,300.005,700.00

0410 2435-0250910

INTAKE, SW-509 MODIFIED EACH

2.000

26,400.0013,200.00

0420 2435-0251224

INTAKE, SW-512, 24 IN. TYPE 3B
CASTING

EACH

2.000

4,600.002,300.00

0430 2501-8400172

TEMPORARY SHORING 625,000.00LUMP SUM

0440 2503-0112015

STORM SEWER GRAVITY MAIN,
TRENCHED, POLYVINYL CHLORIDE
PIPE (PVC), 15 IN.

LF

166.000

13,114.0079.00

0450 2503-0112024

STORM SEWER GRAVITY MAIN,
TRENCHED, POLYVINYL CHLORIDE
PIPE (PVC), 24 IN.

LF

98.000

12,936.00132.00

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION
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0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0460 2503-0114215

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

LF

1,616.000

93,728.0058.00

0470 2503-0114224

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 24 IN.

LF

268.000

23,986.0089.50

0480 2503-0114236

STORM SEWER GRAVITY MAIN,
TRENCHED, REINFORCED
CONCRETE PIPE (RCP), 2000D
(CLASS III), 36 IN.

LF

88.000

11,616.00132.00

0490 2503-0200036

REMOVE STORM SEWER PIPE LESS
THAN OR EQUAL TO 36 IN.

LF

348.000

6,960.0020.00

0500 2503-0200341

STORM SEWER ABANDONMENT, FILL
AND PLUG, LESS THAN OR EQUAL TO
36 IN. DIA.

LF

48.000

2,544.0053.00

0510 2505-6000111

HIGH TENSION CABLE GUARDRAIL LF

690.000

13,972.5020.25

0520 2505-6000121

HIGH TENSION CABLE GUARDRAIL,
END ANCHOR

EACH

2.000

4,630.002,315.00

0530 2505-6000131

HIGH TENSION CABLE GUARDRAIL,
SPARE PARTS KIT

EACH

1.000

1,650.001,650.00

0540 2507-6800061

REVETMENT, CLASS E TON

104.000

8,632.0083.00

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION
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0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0550 2510-6745850

REMOVAL OF PAVEMENT SY

7,134.700

74,914.3510.50

0560 2510-6750600

REMOVAL OF INTAKES AND UTILITY
ACCESSES

EACH

8.000

7,160.00895.00

0570 2511-0300000

REMOVAL OF RECREATIONAL TRAIL SY

3,066.300

33,729.3011.00

0580 2511-0302600

RECREATIONAL TRAIL, PORTLAND
CEMENT CONCRETE, 6 IN.

SY

3,192.100

127,684.0040.00

0590 2511-0310100

SPECIAL COMPACTION OF
SUBGRADE FOR RECREATIONAL
TRAIL

STA

26.670

8,427.72316.00

0600 2511-7528101

DETECTABLE WARNINGS SF

144.000

6,912.0048.00

0610 2512-1725256

CURB AND GUTTER, P.C. CONCRETE,
2.5 FT.

LF

9,258.000

236,079.0025.50

0620 2515-2475006

DRIVEWAY, P.C. CONCRETE, 6 IN. SY

322.800

27,438.0085.00

0630 2515-6745600

REMOVAL OF PAVED DRIVEWAY SY

162.600

2,601.6016.00

0640 2523-6765009

REMOVE AND REINSTALL LIGHT
POLE AND LUMINAIRE

EACH

5.000

17,105.003,421.00

0650 2524-6765010

REMOVE AND REINSTALL SIGN AS
PER PLAN

EACH

29.000

3,045.00105.00

0660 2524-6765110

REMOVAL OF TYPE A SIGN EACH

4.000

316.0079.00

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION
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0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0670 2524-9276010

PERFORATED SQUARE STEEL TUBE
POSTS

LF

130.000

1,430.0011.00

0680 2524-9276021

PERFORATED SQUARE STEEL TUBE
POST ANCHOR, BREAK-AWAY SOIL
INSTALLATION

EACH

13.000

689.0053.00

0690 2524-9325001

TYPE A SIGNS, SHEET ALUMINUM SF

78.000

1,248.0016.00

0700 2526-8285000

CONSTRUCTION SURVEY 19,700.00LUMP SUM

0710 2527-9263109

PAINTED PAVEMENT MARKING,
WATERBORNE OR SOLVENT-BASED

STA

791.180

10,285.3413.00

0720 2527-9263137

PAINTED SYMBOLS AND LEGENDS,
WATERBORNE OR SOLVENT-BASED

EACH

36.000

2,844.0079.00

0730 2527-9263180

PAVEMENT MARKINGS REMOVED STA

336.880

4,716.3214.00

0740 2527-9263190

SYMBOLS AND LEGENDS REMOVED EACH

6.000

948.00158.00

0750 2528-2518000

SAFETY CLOSURE EACH

6.000

636.00106.00

0760 2528-8445110

TRAFFIC CONTROL 7,900.00LUMP SUM

0770 2528-8445113

FLAGGERS EACH

40.000

24,200.00605.00

0780 2528-9290050

PORTABLE DYNAMIC MESSAGE SIGN
(PDMS)

CDAY

24.000

1,512.0063.00

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION
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0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0790 2533-4980005

MOBILIZATION 301,000.00LUMP SUM

0800 2554-0210201

FIRE HYDRANT ASSEMBLY, WM-201 EACH

8.000

46,000.005,750.00

0810 2554-0212020

VALVE BOX EXTENSION EACH

33.000

33,000.001,000.00

0820 2599-9999014

('SQUARE FEET' ITEM) TEXTURED
CONCRETE FORM LINER

SF

6,381.000

63,810.0010.00

0830 2599-9999018

('SQUARE YARDS' ITEM) ANTI-
GRAFFITI COATING

SY

709.000

15,172.6021.40

0840 2601-2634100

MULCHING ACRE

6.800

3,937.20579.00

0850 2601-2636044

SEEDING AND FERTILIZING (URBAN) ACRE

6.800

7,514.001,105.00

0860 2602-0000020

SILT FENCE LF

5,375.000

10,750.002.00

0870 2602-0000030

SILT FENCE FOR DITCH CHECKS LF

768.000

1,536.002.00

0880 2602-0000071

REMOVAL OF SILT FENCE OR SILT
FENCE FOR DITCH CHECKS

LF

501.000

25.050.05

0890 2602-0000101

MAINTENANCE OF SILT FENCE OR
SILT FENCE FOR DITCH CHECK

LF

3,071.500

153.580.05

0900 2602-0000309

PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE, 9 IN. DIA.

LF

8,970.000

17,043.001.90

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION
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0001 ROADWAY ITEMSSECTION $5,248,668.11

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Item Quantity

and Units
Item Number

Item Description

Contract
Line

Number Dollars Cents Dollars Cents

0910 2602-0000350

REMOVAL OF PERIMETER AND
SLOPE SEDIMENT CONTROL DEVICE

LF

8,970.000

2,242.500.25

0920 2602-0010010

MOBILIZATIONS, EROSION CONTROL EACH

1.000

500.00500.00

0930 2602-0010020

MOBILIZATIONS, EMERGENCY
EROSION CONTROL

EACH

1.000

1,000.001,000.00

Total Bid: $5,248,668.11

Contract ID: 77-C077-229

Awarded Vendor: GR219 GRIMES ASPHALT AND PAVING CORPORATION
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